REMINGTON & VERNICK ENGINEERS
AN ARDURRA COMPANY

ADDENDUM NO. 2
November 16, 2026

ADDENDUM
TO ALL BIDDERS FOR CONTRACT
BLUE BARN HVAC IMPROVEMENTS PHASE II
PROJECT NUMBER 03-13-T-297
TOWNSHIP OF EVESHAM
BURLINGTON COUNTY, NEW JERSEY

You are hereby notified in accordance with the paragraph entitled "Addenda, Bid Specification Challenges and Interpretations" of the above captioned project that the following has been issued to clarify the meaning of the specifications and the conditions and specifications set forth in said addendum are to be considered as binding as if the same was set forth in the original contract documents.

The following revisions, corrections and/or clarifications are hereby made to the contract plans and/or specifications:

1. A non-mandatory pre-bid meeting was held on November 5, 2026, at 10:00 A.M. EST at the Municipal Building, 984 Tuckerton Road, Marlton, New Jersey 08053. A copy of the sign-in sheet and minutes from this meeting have been included with this addendum.

2. The location, date and time of the Bid Opening for this project have not been changed.

Q: Can you please tell me if this project requires DPMC certification?
A: DPMC certification is not a requirement for this project. A list of required registrations, certificates, and forms is listed on pages P-1 and P-2 of the proposal section.

By signing this addendum, the undersigned hereby acknowledges receipt of this addendum and certifies that the submitted bid takes into account the provisions of this addenda, including any changes to the bid advertisement, specifications or bid documents.

_____	_____
Name of Bidder (print)	Name of Authorized Representative (print)
_____	_____
Signature of Authorized Representative	Date

REMINGTON & VERNICK ENGINEERS
2059 SPRINGDALE ROAD
CHERRY HILL, NJ 08003
Tel: (856) 795 9595
Fax: (856) 795 1882

SIGN IN SHEET FOR PRE-BID MEETING

Project: 0313T297 Blue Barn HVAC Improvements Phase II @ Municipal Building, Conference Room A, 984 Tuckerton Road, Marlton, NJ 08053

Meeting Date: 11/5/2026 at 10:00 A.M.

Signature	Name	Title	Company	Phone	Fax	E-Mail
	DAVE PAUL	~~SUPERINTENDENT~~ ESTIMATOR	SURETY MECH	215-651-0531	856-875 1170	DAVE @ SURETYMECHANICAL.COM
	BART W.	Supervisor	CLIMATECH	609-992-7913		CLIMATECHHEATAIR @ GMAIL.COM
	Christian Jacobson	Project Manager	RVE	609-605-3414	—	christian.jacobson@rve.com

Pre-Bid Meeting
Blue Barn HVAC Improvements Phase II
Township of Evesham

November 5, 2026, 10:00 AM

Questions raised:

Q - On sheet M-1.1, there is a callout for note 13; however, there is no note 13 on sheet M-1.1.
A - The callout should read note 11.